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AMENDMENT NO. 0002 TO RFP W912DR-05-R-0052
EFFECTIVE MAY 26, 2005

Items below do not apply to the HAZARDOUS MATERIALS ABATEMENT,
BUILDINGS 402, 403 & 412 package added to the project by Amendment 0001.

SPECIFICATIONS:

1) Section 01050, Paragraph 1.14: Delete the text and salvage list, and substitute the
following:

“The Contractor shall maintain adequate property control records for all materials and
equipment specified to be salvaged. These records may be in accordance with the
Contractor's system of property control, if approved by the property administrator. The
Contractor shall be responsible for the adequate storage and protection of all salvaged
materials and equipment and shall replace, at no cost to the Government, all salvage
materials and equipment which are broken or damaged during salvage operations as the
result of hisnegligence, or whilein hiscare. The Contractor shall salvage the items
below from Buildings 402 and 403. See Sheet Nos. CD101 and CD102 for notes on
exterior salvageable items except for the chiller.

QUANTITY DESCRIPTION
All Electrical panels located on the 1st and basement floors
(Building 402)
All Free standing water fountains (Building 402)
All Cabinets filled with new pneumatic controls, located in the

basement mechanical room (Building 402)
1 Cooling Tower (Building 403)

The roof-mounted cooling tower shall be disconnected with care to ensure that it can be
reused. All applicable environmental regulations must be followed in disconnecting the
cooling tower. The cooling tower and other listed salvage items shall be transported to
another location on Ft Myer as directed by the Contracting Officer and DPW, FMMC.
(CENAB-EN-DT)”

2) Section 01510, Paragraph 1.3.3. Delete sentence, “ The signs shall be 48" by
48" and substitute “The signs shall be 72" by 96”.”
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3) Section 02510A, Paragraph 3.3.1: Delete this paragraph and substitute the
following:

“3.3.1 Bacteriological Disinfection

Before acceptance of potable water operation, each unit of completed water line shall
be disinfected as prescribed by AWWA C651. Valveson thelines being disinfected
shall be open and closed several times during the contact period. Linesshall then be
flushed with clean water until the chlorine residual iswithin 1 ppm of the normal
residual level maintained in the existing water system. During the flushing period,
each fire hydrant on the line shall be open and closed severa times. After flushing,
personnel from the Contractor’s commercial laboratory shall take at least two water
samples, and another round of samples spaced 24 hours apart, from two different
locations approved by the Contracting Officer. Sample collection shall be in proper
sterilized containers, and bacterial examination shall be performed in accordance with
State approved methods. The commercial laboratory shall be certified by the State’s
approving authority for examination of potable water. The disinfection shall be
repeated until bacterial results are satisfactory. The unit will not be accepted until
satisfactory bacteriological results have been obtained.”

4) Section 15190A, Paragraph 3.1: Add the following sentence to the last paragraph:
“All work associated with installation of exterior gas piping, up to and including the
meter set assembly, provided by Washington Gas shall be at no cost to the Contractor.
See Sheet MS101 for exceptions.”

DRAWINGS:

5) Sheet SF104C, Roof Framing Plan: Delete the note for top portion of roof
reading “ Standing Seam Metal Roof” and substitute “Modified Bitumen Roof
Membrane.”

6) Sheet SF104C, Roof Framing Plan: Add the following note: “ See Architectural
Roof Plan on Sheet AE105C.”

7) Sheet EP104C, Basement Power Plan: Make the following changes to Room
BOG6:

a) Change BP1-19 and BP1-21t0 IDS-3.
b) Change BP1-21to IDS-5.
¢) Change BP2-17to IDS-2.
d) Change BP2-19to IDS-4.
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8) Sheet EP503C, Panel Schedule: Make the following changes:

a) Change circuit 17 on panel BP2 to spare from DH-1, 2, & 3.
b) Change circuit 19 on panel BP2 to spare from UH-24.

9) Sheet EP507C, Panel Schedule: Make the following changes:

a) Change circuit 2 on panel IDSto DH-1, 2, & 3 from spare.
b) Changecircuit 3 & 5 on panel IDS to receptacles from spare.
¢) Change circuit 4 on panel IDS to UH-24 from spare.



